
North Carolina Replacement 
Medicaid Management 
Information System (MMIS)
PROPOSAL TITLE:
North Carolina Replacement 
Medicaid Management Information 
System (MMIS)

PREPARED FOR:
North Carolina Department of Health and 
Human Services
Office of Medicaid Management 
Information System Services
RFP Number: 30-DHHS-1228-08-R

SUBMITTED BY:
CSC

29 October 2008

Updated Pricing Table-
CSC845

Redacted Version
With Confidential Pages Removed



Computer Sciences Corporation 
www.csc.com 
 

North American Public Sector (NPS) 
Government Health Services Division 
15245 Shady Grove Road 
Rockville, MD  20850 
301• 921•3000    Fax 301•921•9870 
 

 
October 29, 2008 
Letter No. DRS-08-0235 
 
 
Department of Health and Human Services  
DHHS Procurement and Contracting  
801 Ruggles Drive, Hoey Building  
Raleigh, NC 27603-2001  
 
 
Attention:  Ms. Susan W. Lewis 
Subject:   North Carolina Replacement MMIS, RFP 30-DHHS-1228-08-R 

Updated Pricing Table-CSC845 
 
 
Dear Ms. Lewis 
 

CSC is responding to your letter of October 28, 2008 regarding CSC845, and is 
attaching an updated State Pricing Table A and a full set of State Pricing Tables. All State 
Pricing Tables, other than Table A, remain unchanged.  

 
The remainder of the CSC Best and Final Offer (BAFO) dated 27 October 

remains in effect, including the execution page. 
 

If you have any questions please contact me at dsagner@csc.com or (301) 921-
3256. Thank you for your continued cooperation. 
 
Sincerely, 

 
Dianne R. Sagner 
Senior Contracts Manager 
 
Attachments: 
1.  CSC 845 29 October 08.pdf 
2.  CSC State Pricing Table A 29 Oct 08 Update.pdf 
3. CSC State Pricing Tables 27 Oct 08 revision with Pricing Table A 29, Oct 08 

update.xls 
 



 

 
Response to CSC Issues 
Best and Final Cost Proposal 

 
Response-1 

29 October 2008 

 
 

RFP 30-DHHS-1228-08-R North Carolina Replacement Medicaid Management 
Information System

BAFO Response CSC845 
 

Description of Changes to Our Proposal 
 
CSC Response: 
CSC is providing a State Pricing Table A, 29 October update that is changed from our 27 
October submission as follows:  
1) The number of line entries remains at 158  
2) The total cost remains the same  
3) The total cost per SFY was updated to a similar cost profile in our 13 October submission, 
other than the small decrease resulting from other State comments we responded to in our BAFO 
4) Individual line item values vary between our 27 October 2008 submission and this 29 October 
2008 submission because of the new level of effort task allocations.  
 
The remainder of our BAFO remains in effect, including the execution page.   
 

Attachments:   
• State Pricing Tables Set revision 27 Oct 08 with only State Pricing Table A 29 Oct 08 update 

replaced. 

• State Pricing Table A 29 Oct 08 update to replace the copy submitted on 27 Oct 08 



 

 
Response-2 

29 October 2008 
Response to CSC Issues

Best and Final Cost Proposal

 
 

RFP 30-DHHS-1228-08-R North Carolina Replacement Medicaid Management 
Information System
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Line 
Item

IMS 
Traceability Proposed Milestone/Deliverable Milestone (M) or 

Deliverable (D)

Proposed % To Be 
Paid upon 

Achievement or 
Acceptance

$ Amount

Anticipated Invoice 
Date

(Month Relative to 
Contract Award)

1 1.3.1.2.1 Develop Enterprise Information System Requirements D 0.147% $101,269 8

2 1.3.1.2.2 Architecture Documentation D 0.834% $574,209 10

3 1.3.1.2.3 Refine Data & Application Distribution for New Functionality D 0.081% $55,828 11

4 1.3.2.1.1.15 Validate All Environments D 0.039% $27,163 2

5 1.3.1.2.6 Plan Enterprise Transition D 0.106% $72,695 11

6 1.3.1.3.2 Establish Security Roles D 0.082% $56,283 8

7 1.3.1.5 Create LDM through Implement Data Changes D 3.406% $2,344,312 7

8 1.3.3.5.2.2 Code & Unit Test/String Test  D 2.271% $1,563,224 13

9 1.3.3.9.2.2 Code & Unit Test/String Test D 3.008% $2,070,316 20

10 1.3.3.18.2.2 Code & Unit Test/String Test D 6.068% $4,176,167 21

11 1.3.2.1.1.13
Production Simulation Test / Production Environment (PST / PROD 
ENV) Infrastructure Build D 0.438% $301,344 4

12 1.3.2.2.3 Prepare & Conduct Initiation Workshop D 0.309% $212,508 3

13 1.3.2.4.8 Review for Reusability D 0.043% $29,761 11

14 1.3.2.5 Detail design of UI D 0.202% $139,195 5

15 1.3.3.0.2 Finalize Conceptual Design for NC MMIS Multi-Payer Solution D 0.787% $541,845 4

16 1.3.3.0.3 Document NC MMIS M-P Edits and Audits  D 0.753% $518,127 8

17 1.3.3.0.4 Develop Coverage Rules D 0.721% $496,077 9

18 1.3.3.1.4 Deploy NCTracks  Portal   D 0.227% $156,287 1

19 1.3.3.3.5 Test Imaging Solution  D 0.317% $217,982 7

20 1.3.3.4.1.1 Requirements Traceability Matrix Development  D 0.032% $21,837 3

21 1.3.3.4.1.2 PhyAmerica Initial Setup  D 0.213% $146,468 3

22 1.3.3.4.1.5 Develop Provider Enrollment Web Application  D 0.561% $386,219 8

23 1.3.3.4.3.1 Requirements Traceability Matrix Development  D 0.068% $47,129 2

24 1.3.3.4.3.2 Retro DUR COTS Product Initial Setup  D 0.078% $53,942 2

25 1.3.3.4.3.4 User Acceptance Test Retro DUR COTS Implementation D 0.100% $68,976 3

26 1.3.3.4.3.5 Deploy Retro DUR COTS Solution for North Carolina D 0.045% $31,096 4

Replacement MMIS Pricing Table A
Replacement Phase -  DDI Milestone/Deliverable Payments

Offeror Name  CSC - 29 October 2008 update

Replacement Medicaid Management Information System (MMIS)
 RFP 30-DHHS-1228-08-R
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Line 
Item

IMS 
Traceability Proposed Milestone/Deliverable Milestone (M) or 

Deliverable (D)

Proposed % To Be 
Paid upon 

Achievement or 
Acceptance

$ Amount

Anticipated Invoice 
Date

(Month Relative to 
Contract Award)

Replacement MMIS Pricing Table A
Replacement Phase -  DDI Milestone/Deliverable Payments

Offeror Name  CSC - 29 October 2008 update

27 1.3.3.5.1.3 Prepare & Deliver Business System Design Documentation D 0.520% $358,057 7

28 1.3.3.5.2.1 Technical Design D 0.325% $223,470 10

29 1.3.3.5.2.3 Application Development Review (ADR)  D 0.057% $38,906 14

30 1.3.3.5.3.2 Design Data Conversion Processes  D 0.619% $426,277 6

31 1.3.3.5.3.5 Data Conversion Pre-Test Run #1  D 0.956% $658,018 10

32 1.3.3.5.3.4 Obtain Data from Legacy System  D 0.035% $23,767 10

33 1.3.3.5.3.6 Data Conversion Pre-Test Run #2  D 0.031% $21,560 11

34 1.3.3.5.4.2 Systems Integration Test Execution D 1.382% $951,347 17

35 1.3.3.5.5.2 UBAT Test Execution  D 0.067% $45,967 19

36 1.3.3.6.1.3 Prepare & Deliver Business System Design Documentation D 0.312% $214,512 7

37 1.3.3.6.2.1 Technical Design D 0.263% $181,203 11

38 1.3.3.6.2.2 Code & Unit Test/String Test  D 0.791% $544,619 14

39 1.3.3.6.2.3 Application Development Review  D 0.038% $25,844 14

40 1.3.3.6.3.2 Design Data Conversion Processes  D 0.094% $64,671 6

41 1.3.3.6.3.5 Data Conversion Pre-Test Run #1  D 0.467% $321,653 10

42 1.3.3.6.3.4 Obtain Data from Legacy System  M 0.035% $23,767 10

43 1.3.3.6.3.6 Data Conversion Pre-Test Run #2  M 0.030% $20,976 11

44 1.3.3.6.4.2 Systems Integration Test Execution  M 0.703% $484,071 18

45 1.3.3.6.5.2 UBAT Test Execution M 0.013% $8,812 20

46 1.3.3.7.1.3 Prepare & Deliver Business System Design Documentation M 0.414% $285,184 6

47 1.3.3.7.2.1 Technical Design M 0.240% $165,207 19

48 1.3.3.7.2.2 Code & Unit Test/String Test M 0.766% $527,259 12

49 1.3.3.7.2.3 Application Development Review M 0.043% $29,310 12

50 1.3.3.7.4.2 Systems Integration Test Execution M 0.742% $510,499 15

51 1.3.3.7.5.2 UBAT Test Execution M 0.034% $23,248 17

52 1.3.3.8.1.3 Prepare & Deliver Business System Design Documentation M 0.156% $107,672 10

Replacement Medicaid Management Information System (MMIS)
 RFP 30-DHHS-1228-08-R

State Table A-2
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Replacement MMIS Pricing Table A
Replacement Phase -  DDI Milestone/Deliverable Payments

Offeror Name  CSC - 29 October 2008 update

53 1.3.3.8.2.1 Technical Design D 0.182% $125,200 11

54 1.3.3.8.2.2 Code & Unit Test/String Test D 0.609% $419,159 15

55 1.3.3.8.2.3 Application Development Review D 0.034% $23,069 16

56 1.3.3.8.4.2 Systems Integration Test Execution D 0.802% $552,178 19

57 1.3.3.8.5.2 UBAT Test Execution D 0.025% $17,307 21

58 1.3.3.9.1.3 Prepare & Deliver Business System Design Documentation D 0.546% $375,450 11

59 1.3.3.9.2.1 Technical Design D 0.335% $230,751 14

60 1.3.3.9.2.3 Application Development Review D 0.096% $66,112 20

61 1.3.3.9.4.2 Systems Integration Test Execution D 1.472% $1,013,345 22

62 1.3.3.9.5.2 UBAT Test Execution D 0.074% $50,978 24

63 1.3.3.10.1.3 Prepare & Deliver Business System Design Documentation D 0.917% $631,130 12

64 1.3.3.10.2.1 Technical Design D 0.270% $186,146 14

65 1.3.3.10.2.2 Code & Unit Test/String Test D 2.047% $1,408,644 20

66 1.3.3.10.2.3 Application Development Review D 0.136% $93,485 20

67 1.3.3.10.3.2 Design Data Conversion Processes D 0.087% $60,001 10

68 1.3.3.10.3.5 Data Conversion Pre-Test Run #1 D 0.820% $564,007 15

69 1.3.3.10.3.4 Obtain Data from Legacy System D 0.035% $23,767 15

70 1.3.3.10.3.6 Data Conversion Pre-Test Run #2 D 0.031% $21,560 16

71 1.3.3.10.4.2 Systems Integration Test Execution D 1.574% $1,082,888 22

72 1.3.3.10.5.2 UBAT Test Execution D 0.076% $52,453 24

73 1.3.3.11.1.3 Prepare & Deliver Business System Design Documentation D 0.512% $352,092 14

74 1.3.3.11.2.1 Technical Design D 0.173% $119,313 15

75 1.3.3.11.2.2 Code & Unit Test/String Test D 1.141% $784,999 21

76 1.3.3.11.2.3 Application Development Review D 0.057% $39,033 21

77 1.3.3.11.4.2 Systems Integration Test Execution D 0.900% $619,113 24

78 1.3.3.12.1.3 Prepare & Deliver Business System Design Documentation D 0.817% $562,056 15

Replacement Medicaid Management Information System (MMIS)
 RFP 30-DHHS-1228-08-R
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Replacement MMIS Pricing Table A
Replacement Phase -  DDI Milestone/Deliverable Payments

Offeror Name  CSC - 29 October 2008 update

79 1.3.3.12.2.1 Technical Design D 0.301% $207,422 17

80 1.3.3.12.2.2 Code & Unit Test/String Test D 1.178% $810,978 23

81 1.3.3.12.2.3 Application Development Review D 0.023% $16,149 23

82 1.3.3.12.4.2 Systems Integration Test Execution D 1.011% $695,527 28

83 1.3.3.13.1.3 Prepare & Deliver Business System Design Documentation D 0.521% $358,834 15

84 1.3.3.13.2.1 Technical Design D 0.260% $178,862 17

85 1.3.3.13.2.2 Code & Unit Test/String Test D 1.482% $1,020,012 23

86 1.3.3.13.2.3 Application Development Review D 0.063% $43,345 23

87 1.3.3.13.3.2 Design Data Conversion Processes M 0.099% $68,171 12

88 1.3.3.13.4.2 Systems Integration Test Execution M 1.080% $743,402 26

89 1.3.3.14.1.3 Prepare & Deliver Business System Design Documentation M 0.751% $516,833 14

90 1.3.3.14.2.1 Technical Design M 0.333% $229,239 16

91 1.3.3.14.2.2 Code & Unit Test/String Test M 2.531% $1,741,694 22

92 1.3.3.14.2.3 Application Development Review D 0.055% $38,072 23

93 1.3.3.14.4.2 Systems Integration Test Execution D 1.850% $1,273,434 25

94 1.3.3.15.1.3 Prepare & Deliver Business System Design Documentation M 0.654% $450,015 15

95 1.3.3.15.2.1 Technical Design M 0.343% $235,964 16

96 1.3.3.15.2.2 Code & Unit Test/String Test M 1.797% $1,236,672 23

97 1.3.3.15.2.3 Application Development Review D 0.092% $63,461 23

98 1.3.3.15.3.2 Design Data Conversion Processes M 0.101% $69,746 12

99 1.3.3.15.3.5 Data Conversion Pre-Test Run #1 D 0.622% $428,069 17

100 1.3.3.15.3.4 Obtain Data from Legacy System  M 0.035% $24,160 16

101 1.3.3.15.3.6 Data Conversion Pre-Test Run #2 M 0.035% $23,767 17

102 1.3.3.15.4.2 Systems Integration Test Execution M 1.594% $1,096,823 26

103 1.3.3.16.1.3 Prepare & Deliver Business System Design Documentation M 0.563% $387,600 15

104 1.3.3.16.2.1 Technical Design D 0.314% $216,162 16

Replacement Medicaid Management Information System (MMIS)
 RFP 30-DHHS-1228-08-R
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Replacement MMIS Pricing Table A
Replacement Phase -  DDI Milestone/Deliverable Payments

Offeror Name  CSC - 29 October 2008 update

105 1.3.3.16.2.2 Code & Unit Test/String Test D 1.562% $1,075,161 22

106 1.3.3.16.2.3 Application Development Review D 0.074% $50,913 23

107 1.3.3.16.3.2 Design Data Conversion Processes D 0.359% $246,999 13

108 1.3.3.16.3.5 Data Conversion Pre-Test Run #1 D 1.762% $1,212,395 18

109 1.3.3.16.3.4 Obtain Data from Legacy System D 0.035% $23,767 17

110 1.3.3.16.3.6 Data Conversion Pre-Test Run #2 D 0.045% $31,025 18

111 1.3.3.16.4.2 Systems Integration Test Execution D 1.149% $790,495 26

112 1.3.3.17.1.3 Prepare & Deliver Business System Design Documentation D 1.196% $822,895 15

113 1.3.3.17.2.1 Technical Design  D 0.287% $197,603 18

114 1.3.3.17.2.2 Code & Unit Test/String Test  D 0.575% $395,532 25

115 1.3.3.17.2.3 Application Development Review D 0.052% $35,792 26

116 1.3.3.17.4.2 Systems Integration Test Execution D 0.971% $667,994 27

117 1.3.3.18.1.3 Prepare & Deliver Business System Design Documentation D 0.901% $620,273 11

118 1.3.3.18.2.1 Technical Design D 2.089% $1,437,395 16

119 1.3.3.18.2.3 Application Development Review D 0.417% $287,279 22

120 1.3.3.18.4.2 Systems Integration Test Execution D 4.055% $2,790,496 26

121 1.3.4.1.1 Develop User Acceptance Test Plan D 0.035% $24,425 20

122 1.3.4.1.2 User Acceptance Testing Preparation D 0.552% $379,874 21

123 1.3.4.2.4 Post UAT Regression Test D 0.749% $515,749 31

124 1.3.5.1.1 PST Preparation Activities D 0.163% $112,460 16

125 1.3.5.2.5 PST STAGE 3-Cycle Tests D 4.481% $3,084,142 28

126 1.3.5.2.6 PST STAGE 4-Environment Clean-up D 0.054% $37,002 29

127 1.3.6.1.1 Plan Training Phase D 0.015% $10,386 22

128 1.3.6.1.2 Define Training Strategy & Architecture D 0.015% $10,204 22

129 1.3.6.2.11 (PA) PA Develop Training Components  D 0.062% $42,674 24

130 1.3.6.2.12 (Claims) Claims Develop Training Components  D 0.069% $47,645 24

Replacement Medicaid Management Information System (MMIS)
 RFP 30-DHHS-1228-08-R
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Replacement MMIS Pricing Table A
Replacement Phase -  DDI Milestone/Deliverable Payments

Offeror Name  CSC - 29 October 2008 update

131 1.3.6.2.13 (Receipt/Provider) Recipient and Provider Develop Training Components D 0.105% $72,054 24

132 1.3.6.2.14 (D-Rebate) Drug Rebate Develop Training Components D 0.062% $42,517 24

133 1.3.6.2.15 (ePace) ePACES Develop Training Components  D 0.081% $55,877 24

134 1.3.6.2.16 (Financial) Financial Develop Training Components D 0.060% $41,319 24

135 1.3.6.2.17 (MARS) MARS Develop Training Components  D 0.032% $22,092 24

136 1.3.6.2.18 (Reference) Reference Develop Training Components D 0.102% $70,064 24

137 1.3.6.2.19 (TPL) TPL Develop Training Components  D 0.060% $40,976 24

138 1.3.6.2.20 (H-Check) Health Check Develop Training Components D 0.036% $24,595 24

139 1.3.6.3.1 Implement & Execute Training per Schedule  D 0.049% $33,697 31

140 1.3.6.3.2 Conduct Training As Required  D 0.013% $8,737 33

141 1.3.6.4.4 Incorporate Fiscal Agent Desk Procedures into Training Program D 0.042% $28,596 27

142 1.3.6.5 Update Technical Documentation D 0.138% $94,703 23

143 1.3.7.1.1 Data Conversion & Migration Plan  D 0.358% $246,448 14

144 1.3.7.2.2 Prepare for Final Data Conversion  D 0.094% $64,735 20

145 1.3.7.2.3 Data Conversion Test Run #1 D 0.362% $249,218 20

146 1.3.7.2.4 Data Conversion Test Run #2 D 0.362% $249,218 21

147 1.3.7.2.5 Data Conversion Final Run for UAT/PST D 0.422% $290,754 23

148 1.3.7.2.6 Data Conversion Final Run for Production Cutover D 0.439% $302,382 31

149 1.3.8.1 Deployment Approach/Schedule D 1.079% $742,422 28

150 1.3.8.2 Execute Deployment Dry Run #1 D 0.157% $108,303 28

151 1.3.8.3  Execute Deployment Dry Run #2 D 0.077% $53,248 29

152 1.3.8.5.1-16 Cutover Activities D 0.242% $166,683 32

153 1.3.8.5.17 Update Plans D 0.020% $13,884 30

154 1.2.2.9.5.1
Environments Team CSC Program Office (#1), Network Services DDI 
(#11), Common IT Services DDI (#14) Complete M 0.784% $539,647 1

155 1.2.2.9.5.2
Environments Baseline System Replica (#2), Development (#3), Early 
Implementation (#4) Complete M 5.027% $3,459,302 2

Replacement Medicaid Management Information System (MMIS)
 RFP 30-DHHS-1228-08-R
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Replacement MMIS Pricing Table A
Replacement Phase -  DDI Milestone/Deliverable Payments

Offeror Name  CSC - 29 October 2008 update

156 1.2.2.9.5.3
Environments Conversion (#6), Network Services Early Implementation 
(#12) Complete M 1.901% $1,308,280 6

157 1.2.2.9.5.4 Environment Performance/PreProduction (#6) Complete M 2.478% $1,705,021 10

158 1.2.2.9.5.5 Environments UBAT/UAT (#7), Training (#8) Complete M 2.165% $1,489,982 12

Totals Dollars and Percent Total Percent -> 100.00% $68,820,113 <- Total Dollars

Replacement Medicaid Management Information System (MMIS)
 RFP 30-DHHS-1228-08-R
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Replacement MMIS Pricing Table A Replacement Phase -  DDI Milestone/Deliverable Payments
Replacement MMIS Pricing Table B RFP Requirements Allocation Table Non Title XIX-XXI
Replacement MMIS Pricing Table C RFP Requirements Allocation Table North Carolina Health Choice
Replacement MMIS Pricing Table D RFP Requirements Allocation Table Ticket to Work
Replacement MMIS Pricing Table E Replacement Phase -  DDI Marginal Price of Non-Title XIX/XXI Requirements
Replacement MMIS Pricing Table F Replacement Phase -  DDI Marginal Price of Legislatively-Mandated Requirements

Replacement MMIS Pricing Table G Replacement Phase - All-Inclusive Hourly Rates and Pool Size for Personnel 
Performing Modifications for the Replacement Phase Additional Functionality Pool

Replacement MMIS Pricing Table H Operations Phase - Anticipated Volume 
Replacement MMIS Pricing Table I Operations Phase - Fixed Price Per Day Due to Fixed Costs by State Fiscal Year

Replacement MMIS Pricing Table J Operations Phase - Variable Pricing for Non-Pharmacy FCBU and ECBU by State 
Fiscal Year

Replacement MMIS Pricing Table K Operations Phase - Variable Pricing for Pharmacy FCBU by State Fiscal Year
Replacement MMIS Pricing Table L Operations Phase - CBU Price Summary by Contract Year
Replacement MMIS Pricing Table M Operations Phase - Recipient Management Prices by State Fiscal Year
Replacement MMIS Pricing Table N Operations Phase - Recipient Management Prices by Contract Year

Replacement MMIS Pricing Table O Operations Phase - All-Inclusive Hourly Rates for Personnel Performing Operations 
Phase Modifications

Replacement MMIS Pricing Table P Operations Phase - Size of Operations Phase Modification Pool
Replacement MMIS Pricing Table Q Operations Phase - Unit Prices for Additional Training
Replacement MMIS Pricing Table R Turnover Phase -  Milestone/Deliverable Payment Table

Replacement MMIS Pricing Table S Estimated Provider Enrollment, Credentialing, and Verification Itemized Prices by 
State Fiscal Year

Replacement MMIS Pricing Table T Estimated Provider Enrollment, Credentialing, and Verification Prices by Contract 
Year

Replacement MMIS Pricing Table U Retrospective Drug Utilization Review - Prices for RetroDUR by State Fiscal Year 
and Contract Year

Replacement MMIS Pricing Table V Data Center Operations
Replacement MMIS Pricing Table W Offeror-Proposed Options - Option Summary
Replacement MMIS Pricing Table X State-Funded Enterprise Licensing Requirements 
Replacement MMIS Pricing Table Y Offeror Exceptions Table
Replacement MMIS Pricing Table Z Summary of Proposed Prices

Attachment One: Replacement MMIS Pricing Tables

List of Pricing Tables

Replacement Medicaid Management Information System (MMIS)
 RFP 30-DHHS-1228-08-R



Line 
Item

IMS 
Traceability Proposed Milestone/Deliverable Milestone (M) or 

Deliverable (D)

Proposed % 
To Be Paid 

upon 
Achievement 

or Acceptance

$ Amount

Anticipated 
Invoice Date

(Month Relative 
to Contract 

Award)

1 1.3.1.2.1 Develop Enterprise Information System Requirements D 0.147% $101,269 8
2 1.3.1.2.2 Architecture Documentation D 0.834% $574,209 10
3 1.3.1.2.3 Refine Data & Application Distribution for New Functionality D 0.081% $55,828 11
4 1.3.2.1.1.15 Validate All Environments D 0.039% $27,163 2
5 1.3.1.2.6 Plan Enterprise Transition D 0.106% $72,695 11
6 1.3.1.3.2 Establish Security Roles D 0.082% $56,283 8
7 1.3.1.5 Create LDM through Implement Data Changes D 3.406% $2,344,312 7
8 1.3.3.5.2.2 Code & Unit Test/String Test  D 2.271% $1,563,224 13
9 1.3.3.9.2.2 Code & Unit Test/String Test D 3.008% $2,070,316 20

10 1.3.3.18.2.2 Code & Unit Test/String Test D 6.068% $4,176,167 21

11 1.3.2.1.1.13
Production Simulation Test / Production Environment (PST / PROD 
ENV) Infrastructure Build D 0.438% $301,344 4

12 1.3.2.2.3 Prepare & Conduct Initiation Workshop D 0.309% $212,508 3
13 1.3.2.4.8 Review for Reusability D 0.043% $29,761 11
14 1.3.2.5 Detail design of UI D 0.202% $139,195 5
15 1.3.3.0.2 Finalize Conceptual Design for NC MMIS Multi-Payer Solution D 0.787% $541,845 4
16 1.3.3.0.3 Document NC MMIS M-P Edits and Audits  D 0.753% $518,127 8
17 1.3.3.0.4 Develop Coverage Rules D 0.721% $496,077 9
18 1.3.3.1.4 Deploy NCTracks  Portal   D 0.227% $156,287 1
19 1.3.3.3.5 Test Imaging Solution  D 0.317% $217,982 7
20 1.3.3.4.1.1 Requirements Traceability Matrix Development  D 0.032% $21,837 3
21 1.3.3.4.1.2 PhyAmerica Initial Setup  D 0.213% $146,468 3
22 1.3.3.4.1.5 Develop Provider Enrollment Web Application  D 0.561% $386,219 8
23 1.3.3.4.3.1 Requirements Traceability Matrix Development  D 0.068% $47,129 2
24 1.3.3.4.3.2 Retro DUR COTS Product Initial Setup  D 0.078% $53,942 2
25 1.3.3.4.3.4 User Acceptance Test Retro DUR COTS Implementation D 0.100% $68,976 3
26 1.3.3.4.3.5 Deploy Retro DUR COTS Solution for North Carolina D 0.045% $31,096 4

Replacement MMIS Pricing Table A
Replacement Phase -  DDI Milestone/Deliverable Payments

Offeror Name  CSC - 29 October 2008 update
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Replacement MMIS Pricing Table A
Replacement Phase -  DDI Milestone/Deliverable Payments

Offeror Name  CSC - 29 October 2008 update

27 1.3.3.5.1.3 Prepare & Deliver Business System Design Documentation D 0.520% $358,057 7
28 1.3.3.5.2.1 Technical Design D 0.325% $223,470 10
29 1.3.3.5.2.3 Application Development Review (ADR)  D 0.057% $38,906 14
30 1.3.3.5.3.2 Design Data Conversion Processes  D 0.619% $426,277 6
31 1.3.3.5.3.5 Data Conversion Pre-Test Run #1  D 0.956% $658,018 10
32 1.3.3.5.3.4 Obtain Data from Legacy System  D 0.035% $23,767 10
33 1.3.3.5.3.6 Data Conversion Pre-Test Run #2  D 0.031% $21,560 11
34 1.3.3.5.4.2 Systems Integration Test Execution D 1.382% $951,347 17
35 1.3.3.5.5.2 UBAT Test Execution  D 0.067% $45,967 19
36 1.3.3.6.1.3 Prepare & Deliver Business System Design Documentation D 0.312% $214,512 7
37 1.3.3.6.2.1 Technical Design D 0.263% $181,203 11
38 1.3.3.6.2.2 Code & Unit Test/String Test  D 0.791% $544,619 14
39 1.3.3.6.2.3 Application Development Review  D 0.038% $25,844 14
40 1.3.3.6.3.2 Design Data Conversion Processes  D 0.094% $64,671 6
41 1.3.3.6.3.5 Data Conversion Pre-Test Run #1  D 0.467% $321,653 10
42 1.3.3.6.3.4 Obtain Data from Legacy System  M 0.035% $23,767 10
43 1.3.3.6.3.6 Data Conversion Pre-Test Run #2  M 0.030% $20,976 11
44 1.3.3.6.4.2 Systems Integration Test Execution  M 0.703% $484,071 18
45 1.3.3.6.5.2 UBAT Test Execution M 0.013% $8,812 20
46 1.3.3.7.1.3 Prepare & Deliver Business System Design Documentation M 0.414% $285,184 6
47 1.3.3.7.2.1 Technical Design M 0.240% $165,207 19
48 1.3.3.7.2.2 Code & Unit Test/String Test M 0.766% $527,259 12
49 1.3.3.7.2.3 Application Development Review M 0.043% $29,310 12
50 1.3.3.7.4.2 Systems Integration Test Execution M 0.742% $510,499 15
51 1.3.3.7.5.2 UBAT Test Execution M 0.034% $23,248 17
52 1.3.3.8.1.3 Prepare & Deliver Business System Design Documentation M 0.156% $107,672 10
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Replacement MMIS Pricing Table A
Replacement Phase -  DDI Milestone/Deliverable Payments

Offeror Name  CSC - 29 October 2008 update

53 1.3.3.8.2.1 Technical Design D 0.182% $125,200 11
54 1.3.3.8.2.2 Code & Unit Test/String Test D 0.609% $419,159 15
55 1.3.3.8.2.3 Application Development Review D 0.034% $23,069 16
56 1.3.3.8.4.2 Systems Integration Test Execution D 0.802% $552,178 19
57 1.3.3.8.5.2 UBAT Test Execution D 0.025% $17,307 21
58 1.3.3.9.1.3 Prepare & Deliver Business System Design Documentation D 0.546% $375,450 11
59 1.3.3.9.2.1 Technical Design D 0.335% $230,751 14
60 1.3.3.9.2.3 Application Development Review D 0.096% $66,112 20
61 1.3.3.9.4.2 Systems Integration Test Execution D 1.472% $1,013,345 22
62 1.3.3.9.5.2 UBAT Test Execution D 0.074% $50,978 24
63 1.3.3.10.1.3 Prepare & Deliver Business System Design Documentation D 0.917% $631,130 12
64 1.3.3.10.2.1 Technical Design D 0.270% $186,146 14
65 1.3.3.10.2.2 Code & Unit Test/String Test D 2.047% $1,408,644 20
66 1.3.3.10.2.3 Application Development Review D 0.136% $93,485 20
67 1.3.3.10.3.2 Design Data Conversion Processes D 0.087% $60,001 10
68 1.3.3.10.3.5 Data Conversion Pre-Test Run #1 D 0.820% $564,007 15
69 1.3.3.10.3.4 Obtain Data from Legacy System D 0.035% $23,767 15
70 1.3.3.10.3.6 Data Conversion Pre-Test Run #2 D 0.031% $21,560 16
71 1.3.3.10.4.2 Systems Integration Test Execution D 1.574% $1,082,888 22
72 1.3.3.10.5.2 UBAT Test Execution D 0.076% $52,453 24
73 1.3.3.11.1.3 Prepare & Deliver Business System Design Documentation D 0.512% $352,092 14
74 1.3.3.11.2.1 Technical Design D 0.173% $119,313 15
75 1.3.3.11.2.2 Code & Unit Test/String Test D 1.141% $784,999 21
76 1.3.3.11.2.3 Application Development Review D 0.057% $39,033 21
77 1.3.3.11.4.2 Systems Integration Test Execution D 0.900% $619,113 24
78 1.3.3.12.1.3 Prepare & Deliver Business System Design Documentation D 0.817% $562,056 15
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Replacement MMIS Pricing Table A
Replacement Phase -  DDI Milestone/Deliverable Payments

Offeror Name  CSC - 29 October 2008 update

79 1.3.3.12.2.1 Technical Design D 0.301% $207,422 17
80 1.3.3.12.2.2 Code & Unit Test/String Test D 1.178% $810,978 23
81 1.3.3.12.2.3 Application Development Review D 0.023% $16,149 23
82 1.3.3.12.4.2 Systems Integration Test Execution D 1.011% $695,527 28
83 1.3.3.13.1.3 Prepare & Deliver Business System Design Documentation D 0.521% $358,834 15
84 1.3.3.13.2.1 Technical Design D 0.260% $178,862 17
85 1.3.3.13.2.2 Code & Unit Test/String Test D 1.482% $1,020,012 23
86 1.3.3.13.2.3 Application Development Review D 0.063% $43,345 23
87 1.3.3.13.3.2 Design Data Conversion Processes M 0.099% $68,171 12
88 1.3.3.13.4.2 Systems Integration Test Execution M 1.080% $743,402 26
89 1.3.3.14.1.3 Prepare & Deliver Business System Design Documentation M 0.751% $516,833 14
90 1.3.3.14.2.1 Technical Design M 0.333% $229,239 16
91 1.3.3.14.2.2 Code & Unit Test/String Test M 2.531% $1,741,694 22
92 1.3.3.14.2.3 Application Development Review D 0.055% $38,072 23
93 1.3.3.14.4.2 Systems Integration Test Execution D 1.850% $1,273,434 25
94 1.3.3.15.1.3 Prepare & Deliver Business System Design Documentation M 0.654% $450,015 15
95 1.3.3.15.2.1 Technical Design M 0.343% $235,964 16
96 1.3.3.15.2.2 Code & Unit Test/String Test M 1.797% $1,236,672 23
97 1.3.3.15.2.3 Application Development Review D 0.092% $63,461 23
98 1.3.3.15.3.2 Design Data Conversion Processes M 0.101% $69,746 12
99 1.3.3.15.3.5 Data Conversion Pre-Test Run #1 D 0.622% $428,069 17
100 1.3.3.15.3.4 Obtain Data from Legacy System  M 0.035% $24,160 16
101 1.3.3.15.3.6 Data Conversion Pre-Test Run #2 M 0.035% $23,767 17
102 1.3.3.15.4.2 Systems Integration Test Execution M 1.594% $1,096,823 26
103 1.3.3.16.1.3 Prepare & Deliver Business System Design Documentation M 0.563% $387,600 15
104 1.3.3.16.2.1 Technical Design D 0.314% $216,162 16
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105 1.3.3.16.2.2 Code & Unit Test/String Test D 1.562% $1,075,161 22
106 1.3.3.16.2.3 Application Development Review D 0.074% $50,913 23
107 1.3.3.16.3.2 Design Data Conversion Processes D 0.359% $246,999 13
108 1.3.3.16.3.5 Data Conversion Pre-Test Run #1 D 1.762% $1,212,395 18
109 1.3.3.16.3.4 Obtain Data from Legacy System D 0.035% $23,767 17
110 1.3.3.16.3.6 Data Conversion Pre-Test Run #2 D 0.045% $31,025 18
111 1.3.3.16.4.2 Systems Integration Test Execution D 1.149% $790,495 26
112 1.3.3.17.1.3 Prepare & Deliver Business System Design Documentation D 1.196% $822,895 15
113 1.3.3.17.2.1 Technical Design  D 0.287% $197,603 18
114 1.3.3.17.2.2 Code & Unit Test/String Test  D 0.575% $395,532 25
115 1.3.3.17.2.3 Application Development Review D 0.052% $35,792 26
116 1.3.3.17.4.2 Systems Integration Test Execution D 0.971% $667,994 27
117 1.3.3.18.1.3 Prepare & Deliver Business System Design Documentation D 0.901% $620,273 11
118 1.3.3.18.2.1 Technical Design D 2.089% $1,437,395 16
119 1.3.3.18.2.3 Application Development Review D 0.417% $287,279 22
120 1.3.3.18.4.2 Systems Integration Test Execution D 4.055% $2,790,496 26
121 1.3.4.1.1 Develop User Acceptance Test Plan D 0.035% $24,425 20
122 1.3.4.1.2 User Acceptance Testing Preparation D 0.552% $379,874 21
123 1.3.4.2.4 Post UAT Regression Test D 0.749% $515,749 31
124 1.3.5.1.1 PST Preparation Activities D 0.163% $112,460 16
125 1.3.5.2.5 PST STAGE 3-Cycle Tests D 4.481% $3,084,142 28
126 1.3.5.2.6 PST STAGE 4-Environment Clean-up D 0.054% $37,002 29
127 1.3.6.1.1 Plan Training Phase D 0.015% $10,386 22
128 1.3.6.1.2 Define Training Strategy & Architecture D 0.015% $10,204 22
129 1.3.6.2.11 (PA) PA Develop Training Components  D 0.062% $42,674 24
130 1.3.6.2.12 (Claims) Claims Develop Training Components  D 0.069% $47,645 24
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131 1.3.6.2.13 (Receipt/Provider) Recipient and Provider Develop Training Components D 0.105% $72,054 24
132 1.3.6.2.14 (D-Rebate) Drug Rebate Develop Training Components D 0.062% $42,517 24
133 1.3.6.2.15 (ePace) ePACES Develop Training Components  D 0.081% $55,877 24
134 1.3.6.2.16 (Financial) Financial Develop Training Components D 0.060% $41,319 24
135 1.3.6.2.17 (MARS) MARS Develop Training Components  D 0.032% $22,092 24
136 1.3.6.2.18 (Reference) Reference Develop Training Components D 0.102% $70,064 24
137 1.3.6.2.19 (TPL) TPL Develop Training Components  D 0.060% $40,976 24
138 1.3.6.2.20 (H-Check) Health Check Develop Training Components D 0.036% $24,595 24
139 1.3.6.3.1 Implement & Execute Training per Schedule  D 0.049% $33,697 31
140 1.3.6.3.2 Conduct Training As Required  D 0.013% $8,737 33
141 1.3.6.4.4 Incorporate Fiscal Agent Desk Procedures into Training Program D 0.042% $28,596 27
142 1.3.6.5 Update Technical Documentation D 0.138% $94,703 23
143 1.3.7.1.1 Data Conversion & Migration Plan  D 0.358% $246,448 14
144 1.3.7.2.2 Prepare for Final Data Conversion  D 0.094% $64,735 20
145 1.3.7.2.3 Data Conversion Test Run #1 D 0.362% $249,218 20
146 1.3.7.2.4 Data Conversion Test Run #2 D 0.362% $249,218 21
147 1.3.7.2.5 Data Conversion Final Run for UAT/PST D 0.422% $290,754 23
148 1.3.7.2.6 Data Conversion Final Run for Production Cutover D 0.439% $302,382 31
149 1.3.8.1 Deployment Approach/Schedule D 1.079% $742,422 28
150 1.3.8.2 Execute Deployment Dry Run #1 D 0.157% $108,303 28
151 1.3.8.3  Execute Deployment Dry Run #2 D 0.077% $53,248 29
152 1.3.8.5.1-16 Cutover Activities D 0.242% $166,683 32
153 1.3.8.5.17 Update Plans D 0.020% $13,884 30

154 1.2.2.9.5.1
Environments Team CSC Program Office (#1), Network Services DDI 
(#11), Common IT Services DDI (#14) Complete M 0.784% $539,647 1
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155 1.2.2.9.5.2
Environments Baseline System Replica (#2), Development (#3), Early 
Implementation (#4) Complete M 5.027% $3,459,302 2

156 1.2.2.9.5.3
Environments Conversion (#6), Network Services Early Implementation 
(#12) Complete M 1.901% $1,308,280 6

157 1.2.2.9.5.4 Environment Performance/PreProduction (#6) Complete M 2.478% $1,705,021 10
158 1.2.2.9.5.5 Environments UBAT/UAT (#7), Training (#8) Complete M 2.165% $1,489,982 12

Totals Dollars and Percent Total Percent -> 100.00% $68,820,113 <- Total Dollars
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Requirement 
Number

Requirement 
Number

Requirement 
Number

Requirement 
Number

40.11.1.11 40.11.2.3 40.2.1.122 40.4.1.14

40.11.1.12 40.11.2.4 40.2.1.17 40.4.1.36

40.11.1.14 40.11.3.3 40.2.1.23 40.4.1.6

40.11.1.15 40.14.1.14 40.2.1.24 40.5.2.8

40.11.1.22 40.14.1.18 40.2.1.25 40.6.1.67

40.11.1.33 40.14.1.92 40.2.1.39 40.7.1.12

40.11.1.34 40.14.2.4 40.2.1.81 40.7.1.29

40.11.1.37 40.14.2.50 40.2.1.88 40.7.1.30

40.11.1.38 40.14.3.31 40.2.1.89 40.7.1.68

40.11.1.39 40.2.1.100 40.2.1.90 40.7.3.6

40.11.1.40 40.2.1.101 40.2.1.91 40.8.1.247

40.11.1.41 40.2.1.102 40.2.1.92 40.8.1.249

40.11.1.42 40.2.1.103 40.2.1.93 40.8.1.250

40.11.1.43 40.2.1.104 40.2.1.94 40.8.1.39

40.11.1.44 40.2.1.105 40.2.1.95 40.8.1.40

40.11.1.45 40.2.1.106 40.2.1.96 40.8.1.51

40.11.1.46 40.2.1.107 40.2.1.97 40.8.3.16

40.11.1.47 40.2.1.108 40.2.1.98

40.11.1.48 40.2.1.109 40.2.1.99

40.11.1.50 40.2.1.110 40.2.2.3

40.11.1.66 40.2.1.111 40.2.2.6

40.11.2.2 40.2.1.112 40.2.2.8

Replacement MMIS Pricing Table B
Replacement Phase - RFP Requirements Allocation Table

Non-Title XIX-XXI
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Requirement 
Number

Requirement 
Number

40.12.1.71 40.4.1.39

40.12.1.72 40.6.1.94

40.12.2.21 40.7.1.68

40.14.1.104 40.7.1.69

40.2.1.124 40.7.2.48

40.2.1.125 40.7.2.49

40.2.2.10 40.7.2.50

40.2.2.11 40.8.1.232

40.2.2.12 40.8.1.384

40.4.1.38 40.8.1.385

Replacement MMIS Pricing Table C
Replacement Phase - RFP Requirements Allocation Table

North Carolina Health Choice
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Requirement 
Number

Requirement 
Number

40.14.1.100 40.14.2.33

40.14.1.101 40.14.2.72

40.14.1.102 40.14.2.73

40.14.1.103 40.14.2.74

40.14.1.105 40.14.2.75

40.14.1.53 40.14.2.76

40.14.1.55 40.14.2.77

40.14.1.56 40.14.2.78

40.14.1.57 40.14.2.79

40.14.1.96 40.14.2.80

40.14.1.97 40.14.3.54

40.14.1.98 40.2.2.9

40.14.1.99

Replacement MMIS Pricing Table D
Replacement Phase - RFP Requirements Allocation Table

Ticket to Work
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Line 
Item Business Area Requirements

Marginal Price of 
Non-Title XIX/XXI 

Requirements
1 General Requirements $36,345
2 Recipient Requirements $243,995
3 Eligibility Verification System Requirements N/A
4 Automated Voice Response System Requirements $365,261
5 Provider Requirements $570,492
6 Reference Requirements $72,059
7 Prior Approval Requirements $238,085
8 Claims Processing Requirements $61,734
9 Managed Care Requirements N/A
10 Health Check Requirements N/A
11 Third-Party Liability Requirements $243,886
12 Drug Rebate Requirements N/A
13 Management Administrative and Reporting System Requirements N/A
14 Financial Management and Accounting Requirements $44,407

Total Marginal Price for Non-Title XIX/XXI Requirements for 
Replacement Phase $1,876,264

Replacement MMIS Pricing Table E
Replacement Phase -  DDI Marginal Price of Non-Title XIX/XXI Requirements

Offeror Name  CSC - 27 October 2008 revision
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Line 
Item Benefit Plan / Program Marginal Price
1 Ticket to Work $380,976
2 CAP-MR/DD and/or CAP/C $2,360
3 Medicaid Waivers $2,360
4 Medicare 646 Waiver as it applies to Medicaid eligibles $2,360
5 NC Health Choice $932,999
6 Kids Care $1,266

Total $1,322,321

Replacement MMIS Pricing Table F
Replacement Phase -  DDI Marginal Price of Legislatively-Mandated Requirements

Offeror Name  CSC - 27 October 2008 revision
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Proposed Size of Additional Functionality Pool

Dollars
Estimated Hours

Line 
Item Position

Percent 
Typical Use

Hourly Rate 
DDI Year 1

Hourly Rate 
DDI Year 2

Hourly Rate 
DDI Year 3

Hourly Rate 
DDI Year 4

Hourly Rate 
DDI Year 5

Hourly Rate 
DDI Year 6

1  Professional Programmer 0.50% $127.79 $131.62 $135.57 $139.63 $143.82 $148.14
2  Application Architect 0.25% $143.94 $148.26 $152.71 $157.29 $162.01 $166.87
3  BA Automation Tester 2.00% $86.00 $88.57 $91.23 $93.97 $96.79 $99.69
4  Business Analyst 5.00% $62.55 $64.43 $66.36 $68.35 $70.40 $72.51
5  Business Analyst Tester 0.75% $72.98 $75.16 $77.42 $79.74 $82.13 $84.60
6  Business Architect Team Lead 2.00% $114.82 $118.26 $121.81 $125.46 $129.23 $133.10
7  Business Automation Analyst 1.00% $62.25 $64.12 $66.04 $68.02 $70.06 $72.16
8  Business Process Analyst 1.00% $62.25 $64.12 $66.04 $68.02 $70.06 $72.16
9  System Analyst QA Analyst 1.00% $115.62 $119.09 $122.66 $126.34 $130.13 $134.04

10  Database Administrator 1.00% $75.84 $78.12 $80.46 $82.87 $85.36 $87.92
11  Documentation Specialist 2.00% $50.69 $52.21 $53.77 $55.38 $57.05 $58.76
12  IT Materials and Supply - Administrative Senior 

Associate 
0.50% $60.45 $62.26 $64.13 $66.06 $68.04 $70.08

13  Lead Business Architect 0.50% $114.66 $118.10 $121.64 $125.29 $129.05 $132.92
14  Lead Data Architect 3.00% $135.26 $139.31 $143.49 $147.80 $152.23 $156.80
15  Lead Designer 8.00% $146.27 $150.65 $155.17 $159.83 $164.62 $169.56
16  Performance Engineer 0.25% $150.24 $154.74 $159.39 $164.17 $169.09 $174.17

17  Programmer Analyst Leader 12.00% $87.33 $89.94 $92.64 $95.42 $98.29 $101.23
18  Programmer Analyst Professional 33.00% $54.69 $56.33 $58.02 $59.76 $61.55 $63.40
19  Programmer Analyst Senior Professional 5.00% $86.39 $88.98 $91.65 $94.40 $97.23 $100.14
20  Project Scheduler 0.50% $61.08 $62.91 $64.80 $66.74 $68.75 $70.81
21  Reporting Analyst 1.00% $61.08 $62.91 $64.80 $66.74 $68.75 $70.81
22  Senior Tester 4.00% $86.00 $88.57 $91.23 $93.97 $96.79 $99.69
23  Solution Architect 1.00% $204.75 $210.89 $217.22 $223.74 $230.45 $237.36
24  Subsystem Team Lead 5.00% $125.37 $129.13 $133.01 $137.00 $141.11 $145.34

245,044

Replacement MMIS Pricing Table G
Replacement Phase - All-Inclusive Hourly Rates and Pool Size for Personnel 

Performing Modifications for the Replacement Phase Additional Functionality Pool
Offeror Name CSC - 27 October 2008 revision

$22,000,000

Rate

Replacement Medicaid Management Information System (MMIS)
 RFP 30-DHHS-1228-08-R
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Line 
Item Position

Percent 
Typical Use

Hourly Rate 
DDI Year 1

Hourly Rate 
DDI Year 2

Hourly Rate 
DDI Year 3

Hourly Rate 
DDI Year 4

Hourly Rate 
DDI Year 5

Hourly Rate 
DDI Year 6

25  System Technical Architect 0.50% $163.29 $168.19 $173.24 $178.43 $183.79 $189.30

26  Test Lead 2.00% $104.79 $107.93 $111.17 $114.51 $117.94 $121.48
27  Testing Manager 2.00% $104.79 $107.93 $111.17 $114.51 $117.94 $121.48
28  Training Specialist 0.25% $50.69 $52.21 $53.77 $55.38 $57.05 $58.76

29  Applications Support IT Services – Project 
Management Leader 

1.00% $106.87 $110.08 $113.38 $116.78 $120.28 $123.89

30  Applications Support IT Services – Project 
Management Professional 

1.00% $83.47 $85.98 $88.55 $91.21 $93.95 $96.77

31  Applications Support IT Services - System Architect 
Leader 

1.00% $203.77 $209.89 $216.18 $222.67 $229.35 $236.23

32  Configuration Manager  1.00% $135.67 $139.74 $143.94 $148.25 $152.70 $157.28
33  IT Security – Information Security Senior Manager 1.00% $160.04 $164.85 $169.79 $174.88 $180.13 $185.53

100.00% Total Percent 

Note: Add or delete rows, as necessary

Replacement MMIS Pricing Table G
Replacement Phase - All-Inclusive Hourly Rates and Pool Size for Personnel 

Performing Modifications for the Replacement Phase Additional Functionality Pool
Offeror Name CSC - 27 October 2008 revision

Rate

Replacement Medicaid Management Information System (MMIS)
 RFP 30-DHHS-1228-08-R
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Time Frame Total Non-Pharmacy 
CBUs

 SFY 10 - 11                
July 1, 2010 - June 30, 2011 137,648,263 835,556 138,483,819 17,120,423

 SFY 11 - 12                
July 1, 2011 - June 30, 2012 139,814,078 864,800 140,678,878 18,276,996

 SFY 12 - 13                
July 1, 2012 - June 30, 2013 142,022,839 895,068 142,917,907 19,515,010

 SFY 13 - 14                
July 1, 2013 - June 30, 2014 144,276,992 926,395 145,203,387 20,840,395

 SFY 14 - 15                
July 1, 2014 - June 30, 2015 146,579,366 958,819 147,538,185 22,259,542

 SFY 15 - 16                
July 1, 2015 - June 30, 2016 148,933,256 992,378 149,925,634 23,779,349

 SFY 16 - 17                
July 1, 2016 - June 30, 2017 151,342,512 1,027,111 152,369,623 25,407,265

 SFY 17 - 18                
July 1, 2017 - June 30, 2018 153,811,646 1,063,060 154,874,706 27,151,343

Replacement MMIS Pricing Table H
Operations Phase - Anticipated Volume

Non-Pharmacy 
FCBU

Non-Pharmacy 
ECBU Pharmacy FCBU

Replacement Medicaid Management Information System (MMIS)
 RFP 30-DHHS-1228-08-R
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Time Frame Days in Year Fixed Price Per Day Due 
to Fixed Costs ($)

Fixed Price Per Year Due 
to Fixed Costs ($)

 SFY 10 - 11                
July 1, 2010 - June 30, 2011 365 $64,834.85 $23,664,722

 SFY 11 - 12                
July 1, 2011 - June 30, 2012 366 $65,316.45 $23,905,822

 SFY 12 - 13                
July 1, 2012 - June 30, 2013 365 $64,584.08 $23,573,191

 SFY 13 - 14                
July 1, 2013 - June 30, 2014 365 $62,965.60 $22,982,445

 SFY 14 - 15                
July 1, 2014 - June 30, 2015 365 $61,358.41 $22,395,821

 SFY 15 - 16                
July 1, 2015 - June 30, 2016 366 $60,311.40 $22,073,972

 SFY 16 - 17                
July 1, 2016 - June 30, 2017 365 $62,980.02 $22,987,707

 SFY 17 - 18                
July 1, 2017 - June 30, 2018 365 $63,643.96 $23,230,047

Replacement MMIS Pricing Table I
Operations Phase - Fixed Price Per Day Due to Fixed Costs by State Fiscal Year

Offeror Name   CSC - 27 October 2008 revision  

Replacement Medicaid Management Information System (MMIS)
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Coeff. A Coeff. B Time Frame Days in 
Year

Anticipated 
Average 
Annual 
Volume

Anticipated 
Average Daily 

Volume

Average Daily 
Price at 

Anticipated 
Volume ($)

Upper Limit of Valid 
CBU Average Daily 

Volume (% 
Anticipated Volume)

(0.0000000187070)        0.0354880
SFY 10 - 11               

July 1, 2010 - June 30, 2011 365 138,483,819 379,408                  $10,771.54 175%

(0.0000000183557)        0.0352767
SFY 11 - 12               

July 1, 2011 - June 30, 2012 366 140,678,878 384,369                  $10,847.40 175%

(0.0000000174815)        0.0342250
SFY 12 - 13               

July 1, 2012 - June 30, 2013 365 142,917,907 391,556                  $10,720.81 175%

(0.0000000165298)        0.0328792
SFY 13 - 14               

July 1, 2013 - June 30, 2014 365 145,203,387 397,817                  $10,463.94 175%

(0.0000000156721)        0.0316744
SFY 14 - 15               

July 1, 2014 - June 30, 2015 365 147,538,185 404,214                  $10,242.59 175%

(0.0000000153414)        0.0314216
SFY 15 - 16               

July 1, 2015 - June 30, 2016 366 149,925,634 409,633                  $10,297.05 175%

(0.0000000149180)        0.0311378
SFY 16 - 17               

July 1, 2016 - June 30, 2017 365 152,369,623 417,451                  $10,398.82 175%

(0.0000000145909)        0.0309555
SFY 17 - 18               

July 1, 2017 - June 30, 2018 365 154,874,706 424,314            $10,507.88 175%

Replacement MMIS Pricing Table J
Operations Phase - Variable Pricing for Non-Pharmacy FCBU and ECBU by State Fiscal Year

Offeror Name  CSC - 27 October 2008 revision  

Replacement Medicaid Management Information System (MMIS)
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Coeff. A Coeff. B Time Frame Days in 
Year

Anticipated 
Average 
Annual 
Volume

Anticipated 
Average Daily 

Volume

Average Daily 
Price at 

Anticipated 
Volume ($)

Upper Limit of Valid 
CBU Average Daily 

Volume (% 
Anticipated Volume)

(0.00000025122)       0.05891739
SFY 10 - 11               

July 1, 2010 - June 30, 2011 365 17,120,423 46,905                    $2,210.83 175%

(0.00000022194)       0.05541411
SFY 11 - 12               

July 1, 2011 - June 30, 2012 366 18,276,996 49,937                    $2,213.78 175%

(0.00000019226)       0.05139658
SFY 12 - 13               

July 1, 2012 - June 30, 2013 365 19,515,010 53,466                    $2,198.37 175%

(0.00000016743)       0.04779991
SFY 13 - 14               

July 1, 2013 - June 30, 2014 365 20,840,395 57,097                    $2,183.38 175%

(0.00000014571)       0.04443095
SFY 14 - 15               

July 1, 2014 - June 30, 2015 365 22,259,542 60,985                    $2,167.70 175%

(0.00000012939)       0.04203308
SFY 15 - 16               

July 1, 2015 - June 30, 2016 366 23,779,349 64,971                    $2,184.74 175%

(0.00000011432)       0.03978923
SFY 16 - 17               

July 1, 2016 - June 30, 2017 365 25,407,265 69,609                    $2,215.75 175%

(0.00000010117)       0.03762907
SFY 17 - 18               

July 1, 2017 - June 30, 2018 365 27,151,343 74,387                    $2,239.30 175%

Replacement MMIS Pricing Table K
Operations Phase - Variable Pricing for Pharmacy FCBU by State Fiscal Year

Offeror Name  CSC - 27 October 2008 revision  
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Fixed Price Due 
to Fixed Costs - 

Table I

Price Due to 
Variable Costs 
Non-Pharmacy 

ECBUs and 
FCBUs  - Table J

Price Due to 
Variable Costs 

Pharmacy 
FCBUs - Table K

Total Fixed Price 
per Operations 

Year

Operations Phase Year 1 $23,842,029 $3,952,495 $807,372 $28,601,896
Operations Phase Year 2 $23,472,249 $3,905,834 $803,553 $28,181,636
Operations Phase Year 3 $22,869,942 $3,803,842 $795,837 $27,469,621
Operations Phase Year 4 $22,334,097 $3,744,333 $792,822 $26,871,252
Operations Phase Year 5 $22,260,776 $3,775,843 $801,786 $26,838,405

Total $114,779,093 $19,182,347 $4,001,370 $137,962,810

Replacement MMIS Pricing Table L
Operations Phase - CBU Price Summary by Contract Year

Offeror Name  CSC - 27 October 2008 revision  
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Time Frame Days in Year Fixed Price Per Day Due 
to Fixed Costs ($)

Fixed Price Per Year Due 
to Fixed Costs ($)

 SFY 10 - 11                
July 1, 2010 - June 30, 2011 365 $77.25 $28,196

 SFY 11 - 12                
July 1, 2011 - June 30, 2012 366 $77.33 $28,303

 SFY 12 - 13                
July 1, 2012 - June 30, 2013 365 $73.96 $26,996

 SFY 13 - 14                
July 1, 2013 - June 30, 2014 365 $66.13 $24,138

 SFY 14 - 15                
July 1, 2014 - June 30, 2015 365 $55.51 $20,260

 SFY 15 - 16                
July 1, 2015 - June 30, 2016 366 $55.01 $20,134

 SFY 16 - 17                
July 1, 2016 - June 30, 2017 365 $61.93 $22,605

 SFY 17 - 18                
July 1, 2017 - June 30, 2018 365 $61.44 $22,425

Replacement MMIS Pricing Table M1
Operations Phase - Recipient Management Fixed Price Per Day Due to Fixed 

Costs by State Fiscal Year
Offeror Name  CSC - 27 October 2008 revision   
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Time Frame Days in 
Year Coeff. A Coeff. B

Anticipated 
Number of Non-
Premium Paying 

Recipients 
Managed

Average Daily  
Price at 

Anticipated 
Volume ($)

Upper Limit of 
Valid Recipient 
Average Daily 

Volume (% 
Anticipated 

Volume)

Coeff. C Coeff. D

Anticipated 
Number of 

Premium Paying 
Recipients 
Managed

Average Daily  
Price at 

Anticipated 
Volume ($)

Upper Limit of 
Valid Recipient 
Average Daily 

Volume (% 
Anticipated 

Volume)
 SFY 10 - 11               

July 1, 2010 - June 30, 2011 365 (0.0000000175546)        0.0110320 125,687 $1,109.26 175% (0.000000497973)       0.0410828     16,500 $542.29 175%
 SFY 11 - 12               

July 1, 2011 - June 30, 2012 366 (0.0000000166391)        0.0106135 127,573 $1,083.19 175% (0.000000504360)       0.0416097     16,500 $549.25 175%
 SFY 12 - 13               

July 1, 2012 - June 30, 2013 365 (0.0000000157384)        0.0101895 129,486 $1,055.52 175% (0.000000274778)       0.0226692     16,500 $299.23 175%
 SFY 13 - 14               

July 1, 2013 - June 30, 2014 365 (0.0000000147161)        0.0096706 131,429 $1,016.79 175% (0.000000247813)       0.0204446     16,500 $269.87 175%
 SFY 14 - 15               

July 1, 2014 - June 30, 2015 365 (0.0000000140600)        0.0093780 133,400 $1,000.82 175% (0.000000247813)       0.0186931     16,500 $240.97 175%
 SFY 15 - 16               

July 1, 2015 - June 30, 2016 366 (0.0000000135019)        0.0091408 135,401 $990.14 175% (0.000000226583)       0.0171755     16,500 $221.71 175%
 SFY 16 - 17               

July 1, 2016 - June 30, 2017 365 (0.0000000135434)        0.0093065 137,432 $1,023.21 175% (0.000000208188)       0.0159968     16,500 $207.27 175%
 SFY 17 - 18               

July 1, 2017 - June 30, 2018 365 (0.0000000134569)        0.0093857 139,494 $1,047.40 175% (0.000000183578)       0.0151452     16,500 $199.92 175%

Replacement MMIS Pricing Table M2
Operations Phase - Variable Pricing for Recipient Management Prices by State Fiscal Year

Offeror Name  CSC - 27 October 2008 revision  

Non-Premium Paying Recipients Premium Paying Recipients
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Fixed Price Due 
to Fixed Costs - 

Table M1

Price Due to 
Variable Costs 
Non-Premium 

Paying 
Recipients - 

Table M2

Price Due to 
Variable Costs 

Premium Paying 
Recipients - 

Table M2

Total Price per 
Operations Year

Operations Phase Year 1 $28,053 $393,631 $183,032 $604,716
Operations Phase Year 2 $26,462 $383,611 $107,464 $517,537
Operations Phase Year 3 $23,394 $370,012 $96,479 $489,885
Operations Phase Year 4 $20,236 $364,742 $86,648 $471,626
Operations Phase Year 5 $20,618 $364,707 $80,134 $465,459
Total $118,763 $1,876,703 $553,757 $2,549,223

Replacement MMIS Pricing Table N
Operations Phase - Recipient Management Prices by Contract Year

Offeror Name  CSC - 27 October 2008 revision  
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Line 
Item Position

Percent 
Typical Use

Hourly Rate
SFY10-11

Hourly Rate
SFY11-12

Hourly Rate
SFY12-13

Hourly Rate
SFY13-14

Hourly Rate
SFY14-15

Hourly Rate
SFY15-16

Hourly Rate
SFY16-17

Hourly Rate
SFY17-18

1  Professional Programmer 0.50% $131.62 $135.57 $139.63 $143.82 $148.14 $152.58 $157.16 $161.87
2  Application Architect 0.25% $148.26 $152.71 $157.29 $162.01 $166.87 $171.87 $177.03 $182.34
3  BA Automation Tester 2.00% $88.57 $91.23 $93.97 $96.79 $99.69 $102.68 $105.76 $108.94
4  Business Analyst 5.00% $64.43 $66.36 $68.35 $70.40 $72.51 $74.69 $76.93 $79.24
5  Business Analyst Tester 0.75% $75.16 $77.42 $79.74 $82.13 $84.60 $87.14 $89.75 $92.44
6  Business Architect Team Lead 2.00% $118.26 $121.81 $125.46 $129.23 $133.10 $137.10 $141.21 $145.45
7  Business Automation Analyst 1.00% $64.12 $66.04 $68.02 $70.06 $72.16 $74.33 $76.56 $78.86
8  Business Process Analyst 1.00% $64.12 $66.04 $68.02 $70.06 $72.16 $74.33 $76.56 $78.86
9  System Analyst QA Analyst 1.00% $119.09 $122.66 $126.34 $130.13 $134.04 $138.06 $142.20 $146.46

10  Database Administrator 1.00% $78.12 $80.46 $82.87 $85.36 $87.92 $90.56 $93.27 $96.07
11  Documentation Specialist 2.00% $52.21 $53.77 $55.38 $57.05 $58.76 $60.52 $62.34 $64.21
12  IT Materials and Supply - 

Administrative Senior Associate 
0.50% $62.26 $64.13 $66.06 $68.04 $70.08 $72.18 $74.35 $76.58

13  Lead Business Architect 0.50% $118.10 $121.64 $125.29 $129.05 $132.92 $136.91 $141.02 $145.25
14  Lead Data Architect 3.00% $139.31 $143.49 $147.80 $152.23 $156.80 $161.50 $166.35 $171.34
15  Lead Designer 8.00% $150.65 $155.17 $159.83 $164.62 $169.56 $174.65 $179.89 $185.28
16  Performance Engineer 0.25% $154.74 $159.39 $164.17 $169.09 $174.17 $179.39 $184.77 $190.32
17  Programmer Analyst Leader 12.00% $89.94 $92.64 $95.42 $98.29 $101.23 $104.27 $107.40 $110.62
18  Programmer Analyst Professional 33.00% $56.33 $58.02 $59.76 $61.55 $63.40 $65.30 $67.26 $69.28
19  Programmer Analyst Senior 

Professional 
5.00% $88.98 $91.65 $94.40 $97.23 $100.14 $103.15 $106.24 $109.43

20  Project Scheduler 0.50% $62.91 $64.80 $66.74 $68.75 $70.81 $72.93 $75.12 $77.37
21  Reporting Analyst 1.00% $62.91 $64.80 $66.74 $68.75 $70.81 $72.93 $75.12 $77.37
22  Senior Tester 4.00% $88.57 $91.23 $93.97 $96.79 $99.69 $102.68 $105.76 $108.94
23  Solution Architect 1.00% $210.89 $217.22 $223.74 $230.45 $237.36 $244.48 $251.82 $259.37
24  Subsystem Team Lead 5.00% $129.13 $133.01 $137.00 $141.11 $145.34 $149.70 $154.19 $158.81
25  System Technical Architect 0.50% $168.19 $173.24 $178.43 $183.79 $189.30 $194.98 $200.83 $206.85
26  Test Lead 2.00% $107.93 $111.17 $114.51 $117.94 $121.48 $125.12 $128.88 $132.74
27  Testing Manager 2.00% $107.93 $111.17 $114.51 $117.94 $121.48 $125.12 $128.88 $132.74
28  Training Specialist 0.25% $52.21 $53.77 $55.38 $57.05 $58.76 $60.52 $62.34 $64.21

Replacement MMIS Pricing Table O
Operations Phase - All-Inclusive Hourly Rates for Personnel Performing Operations Phase Modifications

Offeror Name CSC - 27 October 2008 revision

Rate
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Line 
Item Position

Percent 
Typical Use

Hourly Rate
SFY10-11

Hourly Rate
SFY11-12

Hourly Rate
SFY12-13

Hourly Rate
SFY13-14

Hourly Rate
SFY14-15

Hourly Rate
SFY15-16

Hourly Rate
SFY16-17

Hourly Rate
SFY17-18

Replacement MMIS Pricing Table O
Operations Phase - All-Inclusive Hourly Rates for Personnel Performing Operations Phase Modifications

Offeror Name CSC - 27 October 2008 revision

Rate

29  Applications Support IT Services – 
Project Management Leader 

1.00% $110.08 $113.38 $116.78 $120.28 $123.89 $127.61 $131.44 $135.38

30  Applications Support IT Services – 
Project Management Professional 

1.00% $85.98 $88.55 $91.21 $93.95 $96.77 $99.67 $102.66 $105.74

31  Applications Support IT Services - 
System Architect Leader 

1.00% $209.89 $216.18 $222.67 $229.35 $236.23 $243.32 $250.61 $258.13

32  Configuration Manager  1.00% $139.74 $143.94 $148.25 $152.70 $157.28 $162.00 $166.86 $171.87
33  IT Security – Information Security 

Senior Manager 
1.00% $164.85 $169.79 $174.88 $180.13 $185.53 $191.10 $196.83 $202.74

100%
Note: Add or delete rows, as necessary

 Total Percent 

Replacement Medicaid Management Information System (MMIS)
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Operations Contract Year Operations Modification 
Pool Total Dollars ($)

Estimated 
Operations 

Modification Pool 
Size (Hours)

1 $8,000,000 84,225 
2 $8,000,000 81,772 
3 $8,000,000 79,390 
4 $8,000,000 77,078 
5 $8,000,000 74,833 

Total $40,000,000 397,298 

Replacement MMIS Pricing Table P
Operations Phase - Size of Operations Phase Modification Pool

Offeror Name  CSC - 27 October 2008 revision  
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Time Frame

Price Per Class
Additional Classes Above 

the 12 Required in 
40.1.2.81

Price Per Class
Additional Classes 

Above the 70 Required 
in 40.1.2.86

 SFY 10 - 11              
July 1, 2010 - June 30, 2011  $                                1,300  $                             3,200 

 SFY 11 - 12              
July 1, 2011 - June 30, 2012  $                                1,350  $                             3,300 

 SFY 12 - 13              
July 1, 2012 - June 30, 2013  $                                1,400  $                             3,400 

 SFY 13 - 14              
July 1, 2013 - June 30, 2014  $                                1,450  $                             3,550 

 SFY 14 - 15              
July 1, 2014 - June 30, 2015  $                                1,450  $                             3,650 

 SFY 15 - 16              
July 1, 2015 - June 30, 2016  $                                1,550  $                             3,750 

 SFY 16 - 17              
July 1, 2016 - June 30, 2017  $                                1,600  $                             3,850 

 SFY 17 - 18              
July 1, 2017 - June 30, 2018  $                                1,650  $                             3,950 

Replacement MMIS Pricing Table Q
Operations Phase - Unit Prices for Additional Training

Offeror Name   CSC October 27, 2008 revision
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Line 
Item

IMS 
Traceability Proposed Milestone/Deliverable Milestone (M) or 

Deliverable (D)

Proposed % To 
Be Paid upon 

Achievement or 
Acceptance

$ Amount

Anticipated 
Invoice Date

[Month Relative 
to Turnover 

Start]

1 4.4 Turnover plan includes WBS and Schedule M 16.17% $75,000 1
2 4.5 Transfer of Electronic Files - all subsystems/busines M 10.78% $50,000 2
3 4.9 Deliver images and indices D 3.23% $15,000 2
4 4.9 Transfer of Hard copy Files M 10.78% $50,000 2
5 4.9 Transfer of Hardware/software M 2.16% $10,000 2
6 4.9 Transfer of work in progress D 1.72% $8,000 2
7 4.9 Notifications M 1.08% $5,000 2
8 4.9 Assignment of PO Boxes, telephone number, etc. D 1.08% $5,000 2
9 4.10 Post Turnover support - 120 days of effort D 52.69% $244,444 4
10 4.10 Post turnover report D 0.32% $1,500 4

Total Dollars and Percent 100.00% $463,944

Replacement MMIS Pricing Table R
Turnover Phase -  Milestone/Deliverable Payment Table

Offeror Name CSC - 27 October 2008 revision
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Functions SFY 08 - 09 SFY 09 - 10
CV
Initial Credentialing
Initial Verification

Itemized Pricing
(per provider serviced) SFY 08 ‐ 09 SFY 09 ‐ 10
CV
Initial Credentialing
Initial Verification

Functions SFY 08 - 09 SFY 09 - 10 SFY 10 - 11 SFY 11 - 12 SFY 12 - 13 SFY 13 - 14 SFY 14 - 15 SFY 15 - 16 SFY 16 - 17 SFY 17 - 18
EC
Enroll
Credential

5600 5880 6174 6483 6807 7147 7505 7880 8274 8687

EV
Enroll
Verify

1350 1418 1488 1563 1641 1723 1809 1900 1995 2094

E
Enroll 50 53 55 58 61 64 67 70 74 78

V
Verify 35175 36934 38780 40719 42755 44893 47138 49495 51969

C
Credential (or Recredential) 17150 18008 18908 19853 20846 21888 22983 24132 25338

Itemized Activities* SFY 08 - 09 SFY 09 - 10 SFY 10 - 11 SFY 11 - 12 SFY 12 - 13 SFY 13 - 14 SFY 14 - 15 SFY 15 - 16 SFY 16 - 17 SFY 17 - 18
E - Enroll 7000 7350 7718 8103 8509 8934 9381 9850 10342 10859
C - Credential 5600 23030 24182 25391 26660 27993 29393 30862 32406 34026
V - Verify 1350 36593 38422 40343 42360 44478 46702 49037 51489 54064

Itemized Pricing
(per provider serviced) SFY 08 - 09 SFY 09 - 10 SFY 10 - 11 SFY 11 - 12 SFY 12 - 13 SFY 13 - 14 SFY 14 - 15 SFY 15 - 16 SFY 16 - 17 SFY 17 - 18

E - Enroll $20.32 $39.84 $26.44 $12.22 $8.47 $8.21 $8.01 $7.76 $6.98 $6.74
C - Credential $46.57 $54.42 $37.74 $17.43 $12.10 $11.72 $11.43 $11.07 $9.96 $9.62
V - Verify $21.74 $41.36 $27.62 $12.76 $8.85 $8.58 $8.36 $8.10 $7.29 $7.04

Replacement MMIS Pricing Table S
Estimated Provider Enrollment, Credentialing, and Verification Itemized Prices by State Fiscal Year

Offeror Name  CSC - 27 October 2008 revision  

38000

Price Per Provider

$59.64
Anticipated Volume

Note that ongoing Credentialing and Verification identified in the shaded cells will only begin after completion of the initial Credentialing and Verification 
required in the first 12 months of the contract

Summation of Anticipated Services
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Initial 
Credentialing 

and 
Verification

Est. Quantity

Initial 
Credentialing 

and 
Verification

Price

Ongoing 
Enrollment

Est. Quantity

Ongoing 
Enrollment

Price

Ongoing 
Credentialing
Est. Quantity

Ongoing 
Credentialing

Price

Ongoing 
Verification

Est. Quantity

Ongoing 
Verification

Price
Total Annual Price

Replacement Phase Year 1 38,000           $2,266,320 7,196             $226,402 5,756             $293,878 1,388             $45,713 $2,832,313
Replacement Phase Year 2 7,556             $243,216 23,674           $1,062,894 37,615           $1,260,710 $2,566,820
Replacement Phase Year 3 4,954             $108,950 15,523           $487,200 24,664           $566,552 $1,162,703
Replacement Phase Year 4 $0
Total Replacement Phase $6,561,836

Initial 
Credentialing 

and 
Verification

Est. Quantity

Initial 
Credentialing 

and 
Verification

Price

Ongoing 
Enrollment

Est. Quantity

Ongoing 
Enrollment

Price

Ongoing 
Credentialing
Est. Quantity

Ongoing 
Credentialing

Price

Ongoing 
Verification

Est. Quantity

Ongoing 
Verification

Price
Total Annual Price

Operations Phase Year 1 8,185             $93,903 25,648           $419,787 40,751           $488,218 1,001,908$            
Operations Phase Year 2 8,591             $72,316 26,916           $323,639 42,766           $376,178 772,133$               
Operations Phase Year 3 9,020             $73,692 28,261           $329,590 44,905           $383,310 786,592$               
Operations Phase Year 4 9,466             $75,350 29,659           $336,872 47,124           $391,519 803,741$               
Operations Phase Year 5 9,950             $75,661 31,174           $338,201 49,533           $393,218 807,080$               
Total Operations Phase 4,171,455$            

10,733,291$          Total

Replacement MMIS Pricing Table T
Estimated Provider Enrollment, Credentialing, and Verification

Prices by Contract Year
Offeror Name  CSC - 27 October 2008 revision  
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Time Frame Price Per Month for 
RetroDUR Services Contract Year Price Per Contract Year 

for RetroDUR Services

 SFY 08 - 09              
July 1, 2008 - June 30, 2009 $76,343  Replacement Phase

Year 1 $985,616

 SFY 09 - 10              
July 1, 2009 - June 30, 2010 $86,314  Replacement Phase

Year 2 $1,043,693

 SFY 10 - 11              
July 1, 2010 - June 30, 2011 $87,451  Replacement Phase

Year 3 $549,457

 SFY 11 - 12              
July 1, 2011 - June 30, 2012 $47,610  Replacement Phase

Year 4 
 SFY 12 - 13              

July 1, 2012 - June 30, 2013 $31,673  Operations Phase
Year 1 $534,638

 SFY 13 - 14              
July 1, 2013 - June 30, 2014 $32,174  Operations Phase

Year 2 $381,428

 SFY 14 - 15              
July 1, 2014 - June 30, 2015 $32,683  Operations Phase

Year 3 $387,258

 SFY 15 - 16              
July 1, 2015 - June 30, 2016 $33,200  Operations Phase

Year 4 $393,384

 SFY 16 - 17              
July 1, 2016 - June 30, 2017 $33,730

 Operations Phase
Year 5 $399,619

 SFY 17 - 18              
July 1, 2017 - June 30, 2018 $34,270  Total $4,675,093

Replacement MMIS Pricing Table U
Retrospective Drug Utilization Review - Prices for RetroDUR by State Fiscal Year and Contract Year

Offeror Name   CSC - 27 October 2008 revision  
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Replacement MMIS Pricing Table V
Data Center Operations

Offeror Name: CSC - 27 October 2008 revision

Line 
Item Account SFY 08-09 SFY 09-10 SFY 10-11 SFY 11-12 SFY 12-13 SFY 13-14 SFY 14-15 SFY 15-16 SFY 16-17 SFY 17-18 Total

1 Employee Labor $1,103,822 $2,614,337 $2,669,127 $2,956,480 $3,032,481 $3,028,113 $3,019,722 $3,025,446 $3,025,446 $3,025,446 $27,500,418
2 Contract  Labor $58,096 $137,597 $140,480 $155,604 $159,604 $159,374 $158,933 $159,234 $159,234 $159,234 $1,447,390
3 Electrical and Other Energy/Utility $50,223 $123,977 $146,503 $245,532 $286,070 $300,334 $315,309 $331,951 $333,043 $331,951 $2,464,896
4 Facility Maintenance / Janitorial / Etc. $2,344 $5,441 $4,765 $6,391 $6,682 $6,254 $5,804 $5,347 $5,314 $5,347 $53,689
5 Disaster Recovery Services $0 $0 $0 $149,838 $200,028 $200,028 $200,028 $200,578 $200,578 $200,578 $1,351,654
6 Other Purchased Services $158,719 $108,571 $114,242 $400,732 $140,864 $23,709 $23,709 $23,774 $23,774 $23,774 $1,041,869
7 Office / Other Supplies $8,371 $19,914 $19,914 $17,223 $16,249 $16,249 $16,249 $16,294 $16,294 $16,294 $163,050
8 Hardware (Non-Storage and Non-Telecom) $692,622 $1,104,872 $859,723 $1,489,734 $791,501 $480,992 $480,992 $482,314 $808,754 $924,159 $8,115,663

8a Development System $539,397 $1,005,986 $801,138 $193,590 $0 $0 $0 $0 $0 $0 $2,540,111
8b Testing System $1,525 $971 $82 $20 $0 $0 $0 $0 $0 $0 $2,597
8c Production System $0 $0 $46,563 $1,250,977 $774,118 $476,779 $476,779 $478,089 $804,530 $919,934 $5,227,769
8d Disaster Recovery $0 $0 $2,211 $40,695 $16,514 $4,002 $4,002 $4,013 $4,013 $4,013 $79,466
8e Other $151,700 $97,916 $9,730 $4,452 $868 $210 $210 $211 $211 $211 $265,719

9 Software (Non-Storage and Non-Telecom) $2,301,245 $1,520,414 $1,460,267 $2,620,223 $1,460,881 $954,608 $964,095 $976,157 $986,616 $997,598 $14,242,103
9a Development System $1,537,517 $911,058 $1,180,254 $305,233 $0 $0 $0 $0 $0 $0 $3,934,062
9b Testing System $5,896 $4,920 $1,914 $486 $0 $0 $0 $0 $0 $0 $13,216
9c Production System $0 $0 $0 $1,995,806 $1,331,831 $894,291 $903,778 $915,675 $926,134 $937,116 $7,904,631
9d Disaster Recovery $0 $0 $0 $113,893 $59,228 $27,683 $27,683 $27,759 $27,759 $27,759 $311,764
9e Other $757,832 $604,435 $278,099 $204,806 $69,821 $32,634 $32,634 $32,723 $32,723 $32,723 $2,078,431

10 Storage Technology $301,641 $419,357 $477,401 $229,414 $126,845 $126,845 $126,845 $127,193 $213,280 $243,714 $2,392,532
10a Development System $234,910 $377,039 $441,148 $122,450 $0 $0 $0 $0 $0 $0 $1,175,548
10b Testing System $664 $416 $45 $13 $0 $0 $0 $0 $0 $0 $1,138
10c Production System $0 $0 $29,452 $101,863 $124,956 $125,734 $125,734 $126,079 $212,166 $242,600 $1,088,582
10d Disaster Recovery $0 $0 $1,399 $3,445 $1,794 $1,055 $1,055 $1,058 $1,058 $1,058 $11,924
10e Other $66,066 $41,901 $5,358 $1,643 $94 $56 $56 $56 $56 $56 $115,341

11 Telecommunications Technology $917,593 $1,207,987 $886,139 $523,818 $238,227 $183,514 $183,514 $184,018 $190,060 $192,196 $4,707,066
11a Hardware $662,742 $607,274 $287,275 $189,196 $45,978 $8,825 $8,825 $8,849 $14,891 $17,027 $1,850,882
11b Software $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0
11c Disaster Recovery $0 $0 $0 $107,479 $143,481 $143,481 $143,481 $143,875 $143,875 $143,875 $969,549
11d Telecommunications Services $254,851 $600,712 $598,864 $227,143 $48,768 $31,208 $31,208 $31,294 $31,294 $31,294 $1,886,636
11e Other $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0

12
Real Estate (land, buildings, improvements, 
etc.) $75,778 $175,926 $154,076 $206,657 $216,038 $202,202 $187,676 $172,889 $171,829 $172,889 $1,735,958

13
Other Disaster Recovery Property, Plant and 
Equipment $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0

14 Other Property, Plant, and Equipment $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0

Total Total for Data Center Operations $5,670,452 $7,438,392 $6,932,638 $9,001,647 $6,675,468 $5,682,222 $5,682,875 $5,705,194 $6,134,223 $6,293,179 $65,216,290

General & 
Administrative

Property, Plant, 
and Equipment
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                                     Offeror Proposed Options

Name of Option:

Early Implementation of 
Enrollment Electronic Interface to 

the Legacy System

DDI Price
 ‐ FP Option task for provider implementation of enrollment electronic interface to 
the Legacy system

62,677                                                   

Early Operations Price
 - The savings to the State for Pricing Table S reduce prices if the State exercises the option within 
reasonable time explained in the Replacement Phase MMIS Pricing Table W BOE Worksheet. (214,642)$                                              

Operations Phase Price
- ‐$                                                       

Turnover Price (if any) ‐$                                                       

Total Price of Option (151,965)$                                             

Replacement MMIS Pricing Table W 

Offeror Name   CSC - October 27, 2008 revision

Replacement Medicaid Management Information System (MMIS)
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Replacement MMIS Pricing Table X
State-Funded Enterprise Licensing Requirements 

Offeror Name   CSC - 27 October 2008 revision

Line # Product Name Product Version License Type License Quantity

All products removed
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RFP Section 
Number & Page Exception Description Explanation of Why Exception is of Value to the 

State

Is the Exception 
Negotiable? 

Y/N

Priced Value of 
Exception

Cancelled per Addendum 14, 10/22/08

Replacement MMIS Pricing Table Y
Offeror Exceptions Table

Name of Offeror: CSC - 27 October 2008 revision  

Replacement Medicaid Management Information System (MMIS)
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Line 
Item Table Name Basic Price Option Year Price

1      Replacement MMIS Pricing Table A - Replacement Phase -  DDI 
Milestone/Deliverable Payments $68,820,113 N/A

2      Replacement MMIS Pricing Table L - Operations Phase - CBU Price 
Summary by Contract Year $111,124,405 $26,838,405

      3 Replacement MMIS Pricing Table N - Operations Phase - Recipient 
Management Prices by Contract Year $2,083,763 $465,460

4      Replacement MMIS Pricing Table P - Operations Phase - Size of 
Operations Phase Modification Pool $32,000,000 $8,000,000

      5 Replacement MMIS Pricing Table R - Turnover Phase -  
Milestone/Deliverable Payment Table $463,944 N/A

6      Replacement MMIS Pricing Table T - Estimated Provider Enrollment, 
Credentialing, and Verification $9,926,210 $807,080

      7 Replacement MMIS Pricing Table U - Retrospective Drug Utilization 
Review - Prices for RetroDUR by State Fiscal Year and Contract Year $4,275,475 $399,619

Total

Total Price $228,693,910 $36,510,564 $265,204,474

Line 
Item Table Name Basic Price Option Year Price

1      Replacement MMIS Pricing Table E - Replacement Phase -  DDI 
Marginal Price of Non-Title XIX/XXI Requirements $1,876,264 N/A

      2 Replacement MMIS Pricing Table F - Replacement Phase -  DDI 
Marginal Price of Legislatively-Mandated Requirements $1,322,321 N/A

      3 Replacement MMIS Pricing Table V - Data Center Operations $65,216,290 N/A Total

      4 Replacement MMIS Pricing Table W - Offeror-Proposed Options - 
Option Summary (Sum of all options)                        (151,975)                (151,975)

      5 Replacement MMIS Pricing Table Y - Offeror Exceptions Table (Sum 
of all exceptions)

Price Tables Not Included in Total Price

Replacement MMIS Pricing Table Z
Summary of Proposed Prices

Offeror Name   CSC - 27 October 2008 revision  

Price Tables Included in the Total Price
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